348

List of articles required for use of the Marlavady Tank Works.

Description	Per	Quantity	Rate	Remarks
			Rs. a. p.	
Heavy Engine oil	Bottles	1,800		
Cotton waste	lbs.	450		
Tallow English	"	450		
White lead powder	"	30		
Red do	"	30		
Linseed oil boiled	Bottles	30		
Pig lead	lbs.	30		
Silver lead	"	5		
Card board ¼" thick	No.	120		
Asbestomill board ⅛" thick	"	10		
Asbesto Rope packing ¾" thick	lbs.	20		
Emery Sheet rough	No.	48		
Do smooth	"	48		
Balata Belting 5 ply 8"	R. ft.	150		
Do 6"	"	150		
Leather laces	No.	48		
Belt fastners 2"×1"×3" and 2"	"	100		
¼" thick Cawnpore leather	lbs.	16		
Resin	"	50		
Cotton packing thread	"	20		
Castor oil	Bottles	50		
Copper plate $\frac{1}{16}$" thick	lbs.	10		
Brass Sheet $\frac{1}{16}$" thick	"	10		
Gauge glasses (14"×⅜")	No.	25		
Do do. (14"×½")	"	25		
Kerosine oil	Tins	24		
Gunny thread	Mds.	16		
Do bag stitching needles	No.	100		
Sand Paper (rough)	doz.	4		
Do (smooth)	"	4		
Cocoanut oil	Bottles	50		
Bath bricks	No.	13		
Emery powder (rough)	lbs.	8		
Iron water pots	No.	30		
Iron washer (½" Dia. inside)	"	100		
Iron washer (⅜" Dia. inside)	"	100		
Bolts and nuts (1½"×4" to suit fish plates)	"	640		
Rod Rubber Sheets 1" thick (2'×2')	S. ft.	4		

C. VIJAYARANGAM NAIDU,
Executive Engineer.

KOLAR DIVISION.

Notice.

The attention of the public is invited to the notification published in *Mysore Gazette* No. 4, dated 24th January 1918, pages Nos. 85—86, calling for tenders for restoring the Dimba tank, Registered No. 609 of Kolar Taluk.

Dated 13th January 1918.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kolar Division, up to 1st February 1918, for constructing a dispensary with a kitchen and latrine at Pathapalya. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of September 1918.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government Promissory Notes, as earnest money, and be superscribed. "Tender for constructing a dispensary with a kitchen and latrine at Pathapalya" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the undersigned who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Approximate estimate of quantities for constructing a dispensary with a kitchen and latrine at Pathapalya."

No.	Dispensary.	Per	Quantity
1	Earthwork excavation	C. yd.	54
2	Concrete in mortar for filling foundation	C. ft.	424
3	Burnt stone in chunam	"	1,559
4	Burnt brick in chunam	"	2,141
5	Chunam plastering	Sqr.	30·98
6	White washing	"	31·00
7	Honneywood work wrought and put up complete	C. ft.	98·02
8	Roofing with 1st class Mangalore tiles over teak reepers	Sqr.	12·66
9	Ridge tiles set in mortar	R. ft.	31
10	Ornamental teakwood eave board	"	144
11	Flooring with Cuddapah slabs over 3" concrete and cement pointing, etc.	Sqr.	6·60
12	Burnt stone slabs	S. ft.	249
13	Teakwood battened doors with double shutters including iron clamps with bolt and nut, etc., complete.	"	112
14	Teakwood battened windows with glazed shutters iron bars, etc., complete	"	119
15	Teakwood ventilators with glazed shutters, etc., complete	"	9
16	Chocolate painting to doors and windows	Sqr.	5·80
17	Burnt stone pillars with nice dressing including caps, etc., complete	Each	4
18	Chunam border over roof	R. ft.	80
19	Providing almirah in the compounder's room	Each	2
20	Providing wooden racks in the store room	L. S.	
21	Clearing site	"	
22	Chunam pointing to basement	Sqr.	2·47
23	Wood oiling	L. S.	
24	Tarring	"	
	Kitchen.		
1	Earthwork excavation	C. yd.	4
2	Burnt stone in chunam	C. ft.	173
3	Burnt brick in chunam	"	277
4	Chunam plastering	Sqr.	5·29
5	White and colour washing as per plastering above	"	5·29
6	Honneywood work wrought and put up, etc., complete	C. ft.	8·68
7	Teakwood battened doors with double shutters including iron clamps with bolt and nut, etc., complete.	S. ft.	18
8	Teakwood battened windows with single shutters and iron bars, etc., complete	"	5
9	Teakwood ordinary eave board	R. ft.	56
10	Burnt stone slabs for steps	S. ft.	11
11	Roofing with 1st class Mangalore tiles over teak reepers	Sqr.	1·92
12	Ridge tiles set in mortar	R. ft.	15
13	Ventilating tiles	Each	4
14	Flooring with Cuddapah slabs over 3" concrete	Sqr.	70
15	Chocolate painting to doors and windows	"	46
16	Chunam borders	R. ft.	27
17	Wood oiling	L. S.	
18	Tarring	"	
19	Clearing site	"	
	Latrine.		
1	Earthwork excavation	C. yd.	4
2	Burnt stone in chunam	C. ft.	116
3	Burnt brick in chunam	"	237
4	Chunam plastering	Sqr.	4·18
5	Coping over latrine wall	R. ft.	38½
6	Constructing seat, V-shaped drain for latrine	L. S.	
7	Tarring	"	
8	Clearing site	"	
9	Providing drainage arrangement around the building	"	

Dated 19th January 1918.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kolar Division, up to 8th February 1918, for restoring the Puligarkota tank, R. No. 144 of Srinivaspur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of September 1918.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government Promissory Notes, as earnest money and be superscribed "Tender for restoring the Puligarkota tank, R. No. 144, Srinivaspur Taluk" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earliest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate of quantities for restoring the Puligarkota tank, Registered No. 144 of Srinivaspur Taluk.

	Per	Quantity
Bund—		
Earthwork with proper consolidation (deducting revetment)	C. yd.	5,643
Turfing	S. yd.	8,619
New stone work with paper jelly packing, etc.	C. yd.	1,813
Old stone work with new jelly packing, etc.	"	599
Fixing grade stones with figures cut and painting	No.	29
Index stones with top width number cut and painted	"	29
Gauge stone	"	1
Date stone	"	1
Registered No. stone	"	1
B. M. stones	"	2
Jungle clearing	Lump sum	
Weir—		
Constructing weir at left side 120 in length at R. L. 59·00—		
Earthwork excavation and using the same to bund	C. yd.	2,032
Concrete in surki mortar	C. ft.	891
Burnt brick in surki mortar	"	1,535
Burnt stone slabs dressed	S. ft.	418
Surki plastering	Sqr.	19·55
Joggle stones	No.	40
New stone work for apron wings, etc.,	C. yd.	341
Pointing to slabs over body walls and toe walls	Sqr.	3·60
Sluice—		
Repairing No. 1 sluice	Lump sum	
Constructing a new sluice at C. S. 84 at the site of existing old sluice sill level R. L. 43·35—		
Earthwork excavation and refilling the same with proper consolidation	C. yd.	110
Concrete in surki mortar	C. ft.	164
Burnt brick in surki mortar	"	581
Burnt stone slabs dressed	S. ft.	323
Surki plastering Sqrs	Sqr.	4·00
Removing and refixing old gibbet stones	Lump sum	
Cutting upper and lower orifices grooves in gibbet stones, etc.	"	
Teakwood plug with iron rods including locking arrangements	"	
Bailing water if necessary	"	
Blocking up the sluice at C. S. 37	"	

V. V. KARVE,
Executive Engineer.

TUMKUR DIVISION.

Abstract Notification.

Attention is invited to the notice calling for tenders for improving Pothaganahalli Tank, Tumkur Taluk, near Mavathur, published in Part IV of *Mysore Gazette*, dated 24th January 1918, pages 86—87.

The last date for tender is 15th February 1918.

Dated 24th January 1918.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer Tumkur Division, up to 20th February 1918, for constructing Anglo-Vernacular School at Maddagiri. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Tumkur between the hours of 11 A.M. to 5 P.M. except on Sundays and Government Holidays.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 300 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing Anglo-Vernacular School at Maddagiri" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason, whatever for the rejection of any tender.